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General Notes:

All drawings are to be read in conjunction with the Architectural 
Heritage Impact Assessment, the Architectural Design Statement and 
accompanying Consultant reports. Any works to the Protected 
Structures will be carried out in accordance with current conservation 
best practice, where appropriate using traditional techniques and 
materials. Historic fabric of significance will be retained using a 
combination of conservation and restoration repair techniques.
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ISSUED FOR PLANNING PERMISSION

1 : 100
00 - GROUND FLOOR DEMOLITION & FABRIC REMOVAL

1

DEMOLITION / FABRIC REMOVAL LEGEND

0.01 New windows installed in existing opes, fenestration set-out to 
complement original design.  

0.02 Where floor levels are lowered to provide level access from 
Middle Abbey Street doors will need to be adjusted to suit new ope 
height i.e. through addition of overhead panels to existing double-leaf 
timber panelled doors. Original rectangular overlight to be retained. 

Four granite steps to be removed and re-purposed elsewhere. 

Decorative Portland stone doorcase to be retained including framed 
panel above with brass lettering stating ‘Independent Newspapers 
Limited’. 

0.03 Threshold level lowered to allow for install of ramped / stepped 
access. 

0.04 Existing raised access floor removed. 

0.05 Renew existing brick facade pointing, replace decayed brick 
with salvage or new brick to best match original in size, colour and 
texture. Refer to Conservation Architects AHIA for conservation 
methodologies. 

0.06 It is proposed to install appropriate insulation to the inside face 
of the external walls. Original plain run cornices and skirting boards to 
be reinstated post installation. 

0.07 Original doors retained and refurbished.  

0.08 Original carved joinery, modillion cornicing, brass light fixture, 
moulded timber skirting, inset dado and mosaic floor to be retained and 
refurbished, surface mounted contemporary services to be removed 
throughout. 

0.09 Original passenger lift with traditional cage structure retained -
not intended for future use. 

0.10 Original granite stairs and handrail retained and repaired. 

0.11 Modillion cornicing to be retained. 

0.12 Panelling to columns to be retained. 

0.13 Original return to the rear of Emerald Chambers retained. 

0.14 Original return to the rear of Independent House retained at 
basement & ground floor level - WC fit-out to be removed. 

0.15 Existing bronze display windows to be retained and repaired or 
replaced pending full specialist review. Any new windows will reference 
the original fenestration. Remaining original bronze framing, bronze 
panelled surrounds and bronze sill guards are to be retained and 
refurbished. 

0.16 Original window removed, cill level dropped to allow install of 
new escape door to Middle Abbey Street in order to achieve TGD 
compliance. Original ope may need to be widened to achieve minimum 
clear width requirements.

0.17 Existing chimney breast removed at Basement and Ground 
Floor level. 

0.18 All non-original joinery / retail fit-out removed. 

0.19 Original column retained. 

0.20 Original polished concrete stairs, bronze bannisters, timber 
handrail and metal nosings retained and repaired. 

0.21 Non-original contemporary elevator removed, original 
hardwood handrail retained and re-instated. 

0.22 Original steel framed windows to be refurbished. 

0.23 Non-original windows at ground floor level to be replaced with 
new windows in the same spirit as the original windows at basement 
level. 

0.24 Glazed tile external cladding to be retained and repaired. 

0.25 Hardwood windows to advanced end bays to be retained and 
repaired or replaced - to be determined following assessment. Postal 
slots to be retained where possible. 

0.26 East side of Printing Hall (c.1924) to be retained. 

0.27 Later (post 1936) west extension of the Printing Hall to be 
demolished. 

0.28 Existing original concrete columns retained, tile cladding 
retained, remaining areas of gantry flooring to be retained. Note: 
Structural concrete and steel are likely to be in need of repair and 
reinforcement, extensive testing needed. 

0.29 Original gantry floor and access steps / stairs retained and 
refurbished. 

0.30 Original boundary wall of Printing Hall to be retained including 
timber screens & doors and glazed tile wall finish - all to be refurbished. 

0.31 Buttress structure retained. 

0.32 Rooflight glazing to be replaced / refurbished, replaced 
rooflights to include integrated AOVs, natural make up air from above. 

0.33 Original timber frame glazed screen to be replicated, tile wall 
finish to be retained, non-original murals to be removed. 

0.34 Timber screens located within section of West Printing Hall 
marked for demolition to be salvaged and displayed within the retained 
East side of the Printing Hall. 

0.35 Internal fabric including two original travelling bridge cranes 
and radiators remaining on site to be retained in place and displayed.  

0.36 Original industrial light fittings to be retained where deemed fit 
for purpose. 

0.37 All sloped glazing to be replaced. 

0.38 Insulation upgrade works to roof of Printing Hall. 

0.39 Historic granite kerbstones on Prince's Street North are to be 
protected, conserved and reintroduced in line with Dublin City 
Development Plan 2022-2028. 

0.40 Original composition of this entrance to be retained and 
refurbished, glazed brick piers with bullnose detail at corners and Art-
Deco style cornice. 

0.41 Modified opening of former vehicular entrance, Art-Deco style 
stepped cornice originally spanned across the full width of the opening 
with a multipaned window over - original composition to be re-instated. 

0.42 Original bronze street light fixtures to be retained. 

0.43 Multi-pane metal framed window with inset louvred vents and 
grilles retained and upgraded. 

0.45 Removal of non-original roller shutter and window, to be 
replaced with new window / door configuration to match original 
composition. 

0.47 Later facade to be removed. 

0.48 Penney’s boundary wall to be demolished. Refer to East 
elevation for extent of demolition. 

0.49 Cable tray spanning across William’s Lane to be removed. 

0.50 Multi-pane metal framed window, single leaf door, stepped 
cornice, retained and refurbished. 
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Please refer to drawing series '1050 - Works to 
Protected Structures' for full description of 
Demolition / Fabric Removal and Proposed 
Works to Emerald Chambers and Independent 
House
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